

	
	
	m0iz0 ty fo|qr fuxe fy0 
   bZ&fufonk lwpuk


	bl [k.M ds vUrxZr fuEufyf[kr dk;Z gsrq vuqHkoh@izfrf"Br Bsdsnkjksa] tks lEcfU/kr dk;Z dk vuqHko j[krs gks] ls fuEufyf[kr bZ&fufonk, nks Hkkx esa vkef=r dh tkrh gSA
	1-
	fufonk la0
	%
	T-02/EGD/Mzn/2019-20. ds0oh0 Hkksyk d¡dM[ksMk ykbZu dh ejEer ¼czsd Mkmu@”kV~ Mkmu½ gsrq okf’kZd nj vuqcU/k ,d o"kZ ds fy, vko';drk gSA /kjksgj jkf’k #0 6000/- ¼FDR/CDR ds #i esa½ fufonk “kqYd #0 354/- th0,l0Vh0 lfEefyr ¼fMekaM Mªk¶V ds #i esa½

	2-
	fufonk la0
	
	T-03@EGD/Mzn/2019-20. bl [k.M ds iz;ksxkFkZ ,d vn~n dEI;wVj] dEI;wVj vkijsVj lfgr ,d o"kZ ds fy, fdjk;s ij ysus dk dk;ZA /kjksgj jkf’k #0 3000/- ¼FDR/CDR ds #i esa½ fufonk “kqYd #0 236/-  th0,l0Vh0 lfEefyr ¼fMekaM Mªk¶V ds #i esa½

	3-
	fufonk la0
	%
	T-04@EGD/Mzn/2019-20. bl [k.M ds vUrxZr] ty fo|qr mRiknu [k.M] eqt¶Qjuxj ds fy, ,d bafMxks ;k led{k Mhty pkfyr dkj] fujxktuh] fprkSM+k] lykok ,oa Hkksyk fo|qr x`gksa] dk;kZy; M;wVh o vko';drkuqlkj vU; LFkkuksa ij vkokxeu gsrq ,d o"kZ ds fy, vko';drk gS] ftldk ekWMy o"kZ 2015 ls iqjkuk u gksA /kjksgj jkf’k #0 5000/- ¼FDR/CDR ds #i esa½ fufonk “kqYd #0 354/-  th0,l0Vh0 lfEefyr ¼fMekaM Mªk¶V ds #i esa½

	4-
	fufonk la0
	%
	ST-05@EGD/Mzn/2019-20. fujxktuh ty fo|qr x`g dh e'khu la0&02 ds {kfrxzLr juj pSEcj ,oa Mªk¶V V~;wc ykbuj dh ejEer dk lEiw.kZ dk;ZA /kjksgj jkf’k #0 31500/- ¼FDR/CDR ds #i esa½ fufonk “kqYd #0 1888/- th0,l0Vh0 lfEefyr ¼fMekaM Mªk¶V ds #i esa½

	5-
	fufonk la0
	%
	ST-06@EGD/Mzn/2019-20. fujxktuh ty fo|qr x`g dh e'khu la0&02 dh ejEer dk dk;ZA /kjksgj jkf’k #0 14000/- ¼FDR/CDR ds #i esa½ fufonk “kqYd #0 826/- th0,l0Vh0 lfEefyr ¼fMekaM Mªk¶V ds #i esa½

	6-
	fufonk la0
	%
	T-07@EGD/Mzn/2019-20. fujxktuh ty fo|qr x`g dh 2-5 esåokWå e'khu ds Lis;j lSV Vhåthåchå] ,yåthåchå] ;wåthåchå]¼ 01&01 ux½ o fprkSM+k ty fo|qr x`g dh 1-5 esåokWå e'khu ds Lis;j lSV Vhåthåchå] ,yåthåchå] ;wåthåchå]¼ 01&01 ux½ rFkk lykok fo|qr x`g dh 1-5 esåokWå e'khu ds 01 ux Lis;j lSV Vhåthåchå ds fjcsfcVhax dk dk;ZA /kjksgj jkf’k #0 11000/- ¼FDR/CDR ds #i esa½ fufonk “kqYd #0 708/-  th0,l0Vh0 lfEefyr ¼fMekaM Mªk¶V ds #i esa½

	7-
	fufonk la0
	%
	T-08@EGD/Mzn/2019-20. fprkSM+k ty fo|qr x`g ds 5 ,e0oh0,0] 11@66 ds0oh0 VªkLkQkeZj dh ejEer ,oa rsy lsUVªhQ;wftax dk dk;ZA /kjksgj jkf’k #0 5500/- ¼FDR/CDR ds #i esa½ fufonk “kqYd #0 354/- th0,l0Vh0 lfEefyr ¼fMekaM Mªk¶V ds #i esa½

	8-
	osclkbZV ij bZ&fufonk Lohdkj djus rFkk MkmuyksM djus dh vfUre frfFk@le;
	%
	05&08&2019@15%00 cts rdA ¼ ST-05,ST-06 ds fy;s ekU; gksxh½
19&08&2019@15%00cts rdA ¼ T-02, T-03,T-04, T-07 & T-08 ds fy;s ekU; gksxh½

	9-
	bZ&fufonk dk izFke Hkkx [kqyus dh frfFk@le;
	%
	06&08&2019 @ 11%00 cts ls vkjEHkA ¼ ST-05,ST-06 ds fy;s ekU; gksxh½
20&08&2019 @ 10%00 cts ls vkjEHkA ¼ T-02, T-03,T-04, T-07 & T-08 ds fy;s ekU; gksxh½


uksV%&	fufonk lEcfU/kr leLr tkudkjh] fooj.k@MkmuyksM@fufonk esa izfrHkkfxrk gsrq osclkbZV www.etender.up.nic.in ij ykXWbu djsA fdlh Hkh izdkj ds la’kks/ku@foLrkj dh lwpuk mfYyf[kr osclkbZV ij nh tk;sxhA lHkh tkudkjh m0iz0 ty fo|qr fuxe fy0 dh osclkbZV www.upjvn.org ij Hkh miyC/k jgsxhA FDR/CDR/DD ds #i esa okfNar /kjksgj jkf’k @ fufonk “kqYd rFkk xSj U;kf;d LVkEi isij ij nh tkus okyh tkudkjh ds nLrkostks dh ewy izfr bZ&fufonk Lohdkj djus dh vfUre frfFk ST-05,ST-06 ds fy, fnukad 06-08-2019 dks 11%00 cts rFkk T-02, T-03,T-04, T-07 & T-08 ds fy, fnukad   20-08-2019 10%00 cts rd tek djuk vfUkok;Z gS] vU;Fkk dh fLFkfr esa ,slh fufonk,s Lor% fujLr ekuh tk;sxhA bPNqd fufonkdkj] fufonk [kqyus dh frfFk ls iwo]Z fdlh Hkh dk;Z fnol esa vuqefr mijkUr] fo|qr x`g esa djk;s tkus okys lEHkkfor dk;ksZa dk fujh{k.k dj ldrs gSaA fufonk ds izFke Hkkx dh foospuk ,oa vuqeksnu Ik’pkr~] fufonk dk f}rh; Hkkx [kksyus dh frfFk lwfpr dh tk;sxhA v|ksgLrk{kjh }kjk fcuk dkj.k crk;s fufonk dks fujLr djus dk vf/kdkj lqjf{kr gSA
vf/k'kklh vfHk;Urk] fo|qr mRiknu [k.M] ubZ e.Mh] eqt¶QjuxjA

^^jk"Vªfgr esa ÅtkZ cpk;sa**

fooj.k tks izdkf'kr ugh gksxkA
vf/k'kklh vfHk;Urk
fo|qr mRiknu [k.M
195&iVsy uxj] ubZ e.Mh
eqt¶Qjuxj

i=kad 253@fo0m0[k0@fufonk@ T-02,T-03,T-04,ST-05,ST-06,T-07 & T-08/2019-20	 fnukad % 20-07-2019


ELECTRICITY GENERATION DIVISION, MUZAFFARNAGAR




E-TENDER SPECIFICATION NO. ST-06/EGD/Mzn/2019-20
FOR

For Repair works of Machine No.2  of Nirgajini Power House, under EGD, Muzaffarnagar.


Tender cost : Rs. 826/- (Including GST)


EXECUTIVE ENGINEER 
ELECTRICITY GENERATION DIVISION
 U.P. JAL VIDYUT NIGAM LTD. 
MUZAFFARNAGAR. (U.P.)







INSTRUCTIONS TO TENDERERS
For E-Tender specification No ST- 06/EGD/2019-20

1. General:-	The bidders are requested to make themselves fully conversant with the scope of work, seeing working site, technical specification, general terms and conditions as per terms and conditions for the work contract for UPJVNL, special terms and conditions etc. before submission of the tender and thereafter they should quote their rates in price schedule accordingly so that no ambiguity at later stage arises. For participation in this E-Tender bidder should be registered with U.P. Electronics Corporation, Ashok Marg, Lucknow. 
2. Submission of Tender:-	The tender must be submitted in two parts, known as Part-I (Pre-requisites for opening of Part-II)and Part-II (Price bid). Part– I of the tender shall be opened electronically in the presence of bidder’s representatives, who choose to attend, at the prescribed venue, date and time mentioned in tender notice. Part-II of tender shall be opened after the approval given by SE HGC Khara for only those bidders who have fulfilled the criteria as per pre-qualifying conditions of the tender on the basis of documents submitted in Part-I of the tender. Similarly part– II of the tender shall be opened electronically in the presence of bidder’s representatives, who choose to attend, at the prescribed venue, date and time
3.   a) E-bids (Technical and Financial) must be submitted by the bidders at e- procurement website http://etender.up.nic.in not later than as prescribed date and time in tender notice. 
  b) The purchaser may at his discretion, extends this deadline for submission of bids by amending the bid documents. 
4. Late Bids:-	The server time indicated in the bid Management window on the e-procurement website http://etender.up.nic.in will be the time by which the bid submission activity will be allowed till the permissible date and time schedule in the bidding. Once the bid submission period is over, the bidder cannot submit their bid. Bidder has to start the bid submission well in advance so that submission process is completed within the scheduled period, failing which it shall be the bidder’s responsibility.
5. Withdrawal and resubmission of E-bids:-
a) At any point of time, a bidder may withdraw their bid submitted online before the bid completion of bid submission period. 
b) The bidder has to request the purchaser with a letter, attaching the proof of withdrawal and submission of bid security/EMD in the office of purchaser for taking back the bid security EMD as per the manual offline procedure. 
c) The bidder can re-submit their bid as and when required till the scheduled bid submission end date and time. The bid submitted earlier will be replaced by the new one. The bid security submitted by the bidder earlier will be used for revised bid and the new bid submission summary generated after the successful submission of the revised bid will be considered for evaluation purposes. 
d) The bidder can submit their revised bids as many times as possible by uploading their bid documents within the schedule period for submission of e-bids. 
e) No bid can be re-submitted subsequently after the period for submission of bids is over. 
6. Bidders are advised to study the bid document carefully. Submission of bids against the tender notice shall be deemed to have been done after careful study and examination of the procedures, terms and conditions stipulated in the bid documents with full understanding of its implications.
7. The bid document is available at e-procurement website http://etender.up.nic.in. Interested bidders may view, download the bidding document, seek clarification and submit their bid online up to the prescribed date and time through uploading on e-procurement website http://etender.up.nic.in. 


8. The bidders are required to submit the cost of tender documents as stated above through demand draft payable in the favour of “Executive Engineer Electricity Generation Division Muzaffarnagar” (U.P.). Payble at “Muzaffarnagar” by hand / post / courier, prior to the scheduled date & time of submission of bid, failing which bid shall not be considered/ opened. 
9. All bids must be accompanied by a bid Earnest Money Deposit in the form of FDR/TDR etc. of scheduled bank which shall be duly pledged in favor of “Executive Engineer, Electricity Generation Division Muzaffarnagar (U.P)”. The scanned copy of bid document fee (Tender Cost), Earnest money must be uploaded electronically along with all the bid documents. The original copy of bid document fee, Earnest money (i.e. as desired in form of DD & FDR/ CDR etc. respectively) along with other original copies of undertaking given on non-judicial stamp papers plus other required documents should be furnished to the office of the Executive Engineer Electricity Generation Division Muzaffarnagar (U.P) on or before submission date of bids with in prescribed time, failing which the bid shall not be considered/ opened, & is liable to be rejected.  
10. The bids shall be electronically opened in the presence of bidder’s representatives, who choose to attend, at the prescribed venue, date and time mentioned above. 
11. The purchaser reserves the right to cancel any all the bids/annul the bidding process without assigning any reason thereof.
12. In the event of date specified for bids opening, being declared a holiday then bid shall be opened on next working day at schedule time.
13. All the required documents shall be submitted/ uploaded by the bidder electronically in the .pdf format. However, the financial bid should be submitted in the .xls format.
14. No deviation from the Technical specification & Technical Conditions shall be acceptable.
15. The price bid of only those firms shall be opened who shall fulfill specified pre qualifying conditions.
16. Contract/ Agreement:- All work covered under this specification shall be carried out in accordance with the general condition of form A \ B, attached herewith and contractor will have to enter into a written agreement with the Engineer-in-charge of work.    
i) The tenderer to whom the work is awarded, shall execute a written agreement as specified above, with the department / UPJVNL, on 100/- Rupees non-judicial stamp paper, (purchased by the contractors in his own name / firm), after intimation by this office..
ii)  If any tenderer’s rates are accepted and he does not turn up for agreement even after intimation the earnest money submitted by him will be forfeited.
17. Security Deposit:- The successful tenderer will have to deposit a security amounting to 2% of the tendered sum before entering into contract. Such security will be in the shape of CDR / FDR of a schedule bank drawn in favour of the Executive Engineer, Electricity Generation Division, UPJVNL, Muzaffarnagar, valid for a minimum period of 12 month. The said security shall be released after twelve months from the date of successful completion of work awarded to him. This security may be forfeited against the work carried out by him, if not satisfactory.	
18. Subletting of Work Contract:- The contractor will not be allowed to sublet the work contract under any circumstances. If does so, the work contract shall become liable for termination and balance work shall be got done through other agency on contractors account, which will be made good by deduction from contractors bills.
19. Award of Contract:- The UPJVNL / Department shall not be bound to accept the lowest or any other tender, and Executive Engineer, Electricity Generation Division, Muzaffarnagar, reserves the right to reject the whole or any portion of the tender, as he may think fit, without assigning any reason thereof.  The contractor may be asked to immediately start the work keeping in the view the urgency of the work at site.



20. Other Conditions 

· The tender fee will not be refunded under any circumstances whatsoever.
· After awarding the LOI, if any thing comes in to notice regarding false documents submitted for getting the tender or bidder involved in mafia activity or threatened other bidders or entrapped other bidder in participating in tender, the tender shall be cancelled and any loss to the Nigam on this account shall be responsibility of the contractor. In such cases action to be taken as deemed fit.
· It may be noted that no request for extension in the due date of tender opening shall be entertained.
· UPJVNL may revise or amend the specification, drawing or any other documents forming part of the tender documents prior to the date notified for opening of the tenders. Such revision or amendment, if any, will be communicated to all the tenderers as amendment to this invitation of tenders, in time.
· The successful tenderer who shall enter in agreement with engineer of contract shall fully responsible for any sort of accident or injury to his labour while on duty and he will take all possible measure to ensure that no such event is occurred. However, in case of any accident of any nature, during the execution of the work, the department will not be held responsible or liable to make any compensation to contractor’s labour.
· The successful tenderer who shall enter in agreement with engineer of contract will observe all the rules and regulation of Factory Act; Workman compensation Act etc.
· In case of any loss or damage of Nigam’s property during execution of work due to negligence on the part of contractor or his labours, the contractor has to bear the charges of these losses as assessed by the Engineer Contract, in this regard it will be final and binding on the part of the contractor. 
· All the dispute arising out of and touching or relating to the subject matter of this agreement shall be put up before higher authorities of the department i.e. S.E. / C.E.  Their decision shall be binding on both parties. Any action taken or proceeding initiated on any of the terms of this agreement shall be only in the competent jurisdiction under the High Court of judicature at Allahabad.
· Only such firms / contractors should submit tenders who are having experience of such type of work and necessary resources to undertaking such work to the satisfaction of departmental Engineer In-charge of work. The tenderers must include testimonials of the experience from appropriate authority where they have executed the work of similar nature.




Executive Engineer
EGD Muzaffarnagar







SPECIFICATION IN REGARD TO TECHNICAL & FINANCIAL BID

E-bids (Technical and Financial) must be submitted by the bidders at e- procurement website http://etender.up.nic.in not later than as prescribed date and time in tender notice.


A	 Tender Bid Part-I (Technical Bid)

Pre-Qualifying Terms and Conditions

Tender bid Part-I of tender should be submitted in a cover-Ist against specified tender No.     “ST-06/EGD/ Mzn/2019-20” containing the copies of following scanned documents duly signed & stamped by bidders. 
I. Earnest money (Rs. 14,000/-) in shape of FDR/CDR duly pledged in favour of Executive Engineer EGD Muzaffarnagar & DD against tender fee amounting to Rs. 826/- (Including GST).
II. An agreement on non judicial stamp paper of Rs.100/- regarding validity of offer on prescribed Performa with the signature of two witnesses. 
III. Latest Copy of Income Tax clearance certificate /copy of return filed for last 03 financial year with the copy of PAN issued from Income Tax department. 
IV. Latest financial year turnover of the firm. Average annual financial turnover during the last 3 years should be at least Rs. 14,00,000.00.
V. Similar nature of work executed in Government department which shall be:
Experience of having successfully completed similar nature of work during last 7 year ending March -2019, should be either of the following:- 
1)  Three similar nature of work costing not less than the amount equal to Rs. 2,80,000.00. 
OR
2) Two similar nature of work costing not less than Rs. 3,50,000.00. 
OR
3) One similar nature of work costing not less than Rs. 5,60,000.00.
VI. A copy of partnership deed in case tenderer is partnership firm. In case of limited company a copy of registration certificate issued by Registrar of Companies.
VII. Copy of Goods & Service Tax registration. 
VIII. Proof regarding group insurance.
IX. Copy of EPF code no. alongwith deposit slip/ Return file of EPF of labours for the last one year ending the previous month of due date of opening of tender.
X. Copy of Labour license/ registration issued by DLC, Muzaffarnagar / Meerut valid for work in Hydro Power Station.
OR
	In case Labour license issued by  any other DLC/DLC Muzaffarnagar / Meerut valid for work other than Hydro Power Station, then the firm shall submit the following undertaking on non-judicial stamp paper of Rs. 10/- and shall comply with the same, incase LOI is issued in his favour:-
	“We shall submit Labour license issued by DLC, Muzaffarnagar / Meerut valid for Hydro Power Station within 30 days after issue of LOI, failing which LOI issued may be canceled and any penalty imposed by UPJVNL shall be acceptable.”
XI. Copy of character certificate issued by SP / DM/SDM, Muzaffarnagar / Meerut / Distt. of Corporate Office or Works of firm.

Note:- 
a. If at any stage during finalization of tender/execution of order, any documents, submitted by a contractor in his bid in support of pre-qualifying conditions, is found to be forged/false, his bid or order is liable to be rejected. EMD/Security deposit forfeited any other departmental action as deemed fit be initiated. For this purpose the contractor shall have to produce original documents, if required before opening of bid Part-II / afterward, as the case may be. 

b. Any deviation in terms & condition must be enclosed with Part-I. Deviation in the terms & condition may be the cause of not opening of tenderer Part-II.
c. All the bidders will have to produce the original copy of all the scanned documents uploaded in cover-Ist, as & when required, for verification purpose.

B	Tender Bid Part-II (Financial Bid)
i.  This part of the tender will contain price bid only. Part-II of tender shall be opened after approval given by SE HGC Khara for only those bidders who have fulfilled the pre- qualifying conditions of the tender on the basis of documents submitted in Part-I of the tender. Opening date of the Part-II shall be intimated later, after scrutiny of tender part-I, & thereafter approval from Superintending Engineer, Hydel Generation Circle, Khara, Bhadshahibagh, Saharanpur. Part– II of the tender shall also be opened electronically in the presence of bidder’s representatives, who choose to attend, at the prescribed venue, date and time.
ii. Rate should be quoted in figure & words exclusive of goods & service tax in prescribed .xls Sheet (i.e B.O.Q). If there is a discrepancy between words and figures, the amount in words will prevail. GST shall be paid extra at actual as legally applicable.
iii. The earnest money of un-successful bidders of the tender shall be returned to them after finalization of the tender. In case of successful bidders, the earnest money may be retained and may be adjusted towards in initial security deposit.
iv. All the terms and condition of Form ‘A’ and ‘B’ of erstwhile UPSEB will also be applicable.
v. Conditional offer will not be accepted in any case and will be rejected immediately.
vi. No request for consideration of earnest money from pending bills/security money/EMD shall be entertained. And no tenderer can exempted from submission of EMD. 
vii. Validity of Offer:- The tender submitted by the bidders must valid for a period of at least        6 months from the date of opening of tender.
viii. If the opening date happened to be a holiday then the tender shall be opened on the next working day at the same time as mentioned in tender notice. 


 Executive Engineer
EGD Muzaffarnagar

TECHNICAL SPECIFICATIONS
For Repair works of Machine no.2  of Nirgajini Power House, under EGD, Muzaffarnagar.
AGAINST TENDER NO. ST-06/2019-20

SCOPE OF WORK :-
	
	The scope of works against this tender comprises of the followings works for repair of machine no. 2 of Nirgajini Power House.
	SL. NO.
	ITEM

	1
	Dismantling of Machine

	2
	Runner assembly : Dismantling of blades,dismantling of hub. Replacement of cup seal, replacement of seals and thereafter re-assembly with remetallized blades & its pressure testing.

	3
	Replacement of Turbine Guide Bearing (to be provided by the department).

	4
	Complete cleaning of stator and rotor and applying red gel paint

	5
	Machining & polishing of slipring & painting of Exciter.

	6
	Assembly, centering, Alignment, Leveling, Testing & commissioning of machine









DETAILED SCOPE OF WORK
1.0 DISMANTLING OF MACHINE
	It shall include dismantling of the machine and safe storage of all the components. The contractor will ensure proper dismantling and lifting of the equipments by using 'D' Shackle, Steel rope, holding device etc. of appropriate size and capacity  for safe loading and unloading works. All dismantled parts shall be match marked with proper documentation and shall be stacked properly on wooden sleeper blocks. The main activities shall be as under:-
1.1 Lowering of Intake Gates and proper sealing of fore bay and its dewatering.
1.2 Draining out lubrication oil from the various components and its proper storage.
1.3 Dismantling of main Exciter and associated components after opening of connections carefully.
1.4 Dismantling of various oil, grease, water pipe lines and valves etc.
1.5 Dismantling of Thrust bearing, UGB, LGB with its associate pipe lines/accessories carefully.
1.6 Dismantling of servo system and brake system with its connecting accessories/pipelines etc.
1.7 Safely lifting of Rotor and placing the same in erection bay on suitable stands/supports as per direction of Engineer-in-charge.
1.8 Dismantling of Top & Bottom Brackets after removing dowel pins etc.
1.9 Dismantling of TGB and Shaft gland seal assembly.
1.10 Lifting complete runner blades assembly.
1.11 Any other work necessary to complete dismantling shall be done accordingly.
DISMANTLING SHALL ALSO INCLUDE FOLLWING NOTED WORKS:
(i) All pipes shall be cleaned and their ends shall be blanked properly.
(ii) All Nuts, Bolts and dowel etc. shall be cleaned and greased to avoid rusting.
(iii) Thrust pads and disc shall be cleaned and dept in suitable box duly greased.
(iv) All Clearances and level shall be measured and recorded at each stage.
(v) All the oil chamber and bearing housing shall be cleaned and painted with oil resistant paint.
(vi) Rustoline will be used before opening of Nut & Bolts to avoid damages. In case some nuts and bolts are damaged, the same shall be replaced free of cost by the contractor.
(vii) All machined surface of components will be preserved with rust preventive grease.
(viii) The record of various readings shall be prepared during the repair works. The same will be handed over to the department.
(ix) It will be prime responsibility of the contractor to make himself conversant with the dismantling and erection sequence before proceeding on the work.
2.0	RUNNER ASSEMBLY:-
(i) Dismantling of turbine shaft runner hub.
(ii) Dismantling of 04 Nos. runner blades from runner hub to facilitate removal of seal, complete in all respect.
(iii) Dismantling of cone from runner hub.
(iv) Further dismantling of piston of servo-system with seal, complete in all respect.
(v) The runner hub & runner cone are to be welded and grinded to bring the same back to its profile. The specified electrode is to be used after observing the welding procedure as per the direction Engineer-in-charge.
(vi) Replacement of old seal & packing of runner servo-system by new one.
(vii) Removal of scratches/indentations from bushes of servo-system by oil stone & cleaning of same. Fixing of sleeve on runner servo piston assembly and on its mating part, if required. Checking the operation of servo-system for smooth movement.
(viii) Assembly of runner servo-system along with runner hub.
(ix) Replacement of 04 Nos. runner blade seals with new one, as per required size.
(x) Assembly of 04 Nos. re-metalized blades (to be provided by the department) in runner hub. The four number runner blades shall be fitted in the runner hub with proper care. The runner blade operating levers are to be fitted properly. 
(xi) Servo oil shall be filled in runner assembly after blocking all drain points. Runner assembly shall be tested for satisfactory working at operating pressure & with double pressure for oil leakage from blade seals. Servo oil shall be provided by the department free of cost.
(xii) Hydraulic pressure shall be continuously maintained for 24 hours.
(xiii) If there is any leakage the same is to be rectified by the contractor for satisfactory working of the machine.
(xiv) Necessary pipe line, valve, pressure gauge for above work shall be arranged by the contractor at his own cost.
(xv) The runner cone shall be fitted after satisfactory pressure testing and after removal of testing arrangement.
(xvi) The turbine shaft shall be fitted with runner assembly with proper care.
(xvii) The nuts shall be Tack welded. The coupling cover shall be fitted for proper completion of work. 
(xviii) Any other work required to be done for proper completion of work shall be done by the contractor free of cost.
(xix) All material shall be arranged by the contractor at his own cost.

3.0	Replacement of TGB (provided by Department):-	
I. Drain the oil of TGB suitable place in clean empty barrel.
II. Dismantling of TGB after disconnection of pipeline
III. Shifting of dismantled old TGB from site to store & new Shifted from store to site of assembly.
IV. Assembly the TGB with its associated parts such as various pipeline etc. The bearing shall be fitted so as to have adequate clearances with journal. 
V. Replace the damage H.T. steel pin type bolts and nuts of the bearings.
VI. Filling the lubrication oil, after assembly upto the level mark.
VII. Any other work, T&P and material not covered but necessary for proper completion of work. Completely shall be arranged by contractor at his own cost. 
4.0	COMPLETE CLEANING OF STATOR AND ROTOR AND APPLYING RED GEL PAINT:-
i) Making of Platform for Painting work in side pit.
ii) Cleaning of various components shall be done thoroughly with CRC-2-26/ white spirit cleaning agent to remove the traces of oil, grease, carbon and dust etc.
iii) Dry compressed air/ blower shall be used for cleaning of air duct of the core assembly.
iv) Cleaning of coils shall be done carefully so that coil insulation may not get damage. If any damage of insulation of the coils and connections is found the same shall be repaired.
v) After thorough cleaning, the complete stator winding shall be applied with Dr. Beck make insulating varnish.
vi) After thorough cleaning of stator & rotor, the generator stator & rotor shall be painted with Dr. Beck gray Back toll paint in stampings portion and red gel paint in overhanging portions.
vii) Second coat shall be applied at least after 24 hours. Sealed paint container shall be opened in presence of Engineer-in-Charge.
viii) All material shall be arranged by the contractor at his own cost.
ix) Any other works required for completion of above components shall be carried out by contractor free of cost.

5.0	MACHINING & POLISHING OF SLIP RING & PAINTING OF EXCITER:-
(i) The Slip Rings are pitted due to continuous sparking and therefore need machining with proper accuracy with over all diameter reduction of the order of 2 mm. Finish shall be corresponding to 7 accuracy. Any kind of ovality shall not be permitted. It will be preferred to get the slip ring machined and polished on boring machine to achieve accuracy. The electrical characteristics of the slip ring shall be maintained. 
(ii) Main and pilot exciter shall be painted with Dr. Beck make becktol gray paint after proper cleaning with CRC - 2-26/white spirit cleaning agent. 
(iii) Second coat shall be applied at least after 24 hours. Sealed paint container shall be opened in presence of Engineer-in-Charge or his representative. 
(iv) All material shall be arranged by the contractor at his own cost. 
(v) Any other works required for completion of above components shall be carried out by contractor free of cost.
6.0	ASSEMBLY, CENTRING, ALIGNMENT, LEVELING, TESTING & COMMISSIONING OF THE MACHINE:-
	The assembly of the machine shall be started immediately after various activities are completed. The work shall be carried out under the supervision of UPJVNL Engineers and as per the directions of Engineer in Charge. The main activities are as follows :
A. ASSEMBLY OF TURBINE
i) Assembly of runner blade, fitting of runner hub, runner cone etc. shall be done.
ii) Arrangement for lowering of runner assembly shall be done and after approval the runner assembly shall be lowered.
iii) Lowering of Main Shaft and its coupling to runner.
iv) Lowering of Top Cover, Regulating ring, Shaft Gland Seal etc.
v) Assembly of Servo Motor, Bushes housing, Link, Lever etc
B. ASSEMBLY OF BEARINGS
i) Lowering of Turbine Guide Bearing and its associated parts and fitting the same.
ii) Lowering of Top and Bottom bracket with parts and assembly of the same.
iii) Lowering of Thrust Bearing plate, bearing coolers and other parts for complete Thrust Bearing assembly. Checking of thrust bearing mattress support is to be done and its replacement for achieving proper level, if required.
iv) Lowering and assembly of the UGB and LGB and its associated parts such as installation coolers and various pipe lines.
C. INSTALLATION OF ROTOR:
(i)	Arrangement for lowering of main rotor shall be done and after approval the main rotor shall be lowered properly with adequate safety and to be assembled / coupled with the turbine shaft after fixing of rotor key, checking of rotor level etc. for proper completion of work.
(ii)	Fitting of oil pipe lines in Governor system and Bearing is to be done.
(iii) Oil leakage from various points should be checked and shall be rectified for proper completion of works.
(iv) Exciter assembly shall be fitted with proper alignment.
(v) Any other work required for assembly shall also be done.

D.    ALINGMENT AND LEVELLING OF THE MACHINE
i) Before assembly coaxiality and verticality of machine equipments shall be checked. Turbine Top Cover, Bottom Bracket and Top Bracket shall be lowered in position and all bolts, nuts, dowels shall be fully tightened.
ii) Piano wire shall be dropped from the centre of Top Cover and it shall be brought at the centre of Bottom Bracket Seats by shifting arrangement. The gapes with respect to piano wire shall be noted and kept equal all around the circumference.
iii) TGB, LGB and UGB housing shall be assembled in their respective position and the reading for centering and leveling shall be noted against original setting.
iv) The level on Top/Bottom brackets shall be recorded with water level Micro Meter and if necessary brass/stainless steel shims shall be provided to bring the job in horizontal position as per original setting.
v) The level shall also be recorded at Thrust Bearing Base plate and if necessary brass/stainless steel shims shall be provided to bring it with in required limits as per direction of Engineer in Charge with the help of precession level meter.
vi) The water level micro meter and other equipments shall be arranged by the Contractor for measurement purpose.
vii) Alignment, centering and leveling of the machine shall be carried out by the contractor with special care so that smooth operation of machine is achieved.
D. GENERAL :
i) Any other works not covered above but necessary for Erection and Boxing up of machine completely shall also be done by the contractor.
ii) The oil seals of synthetic rubber and gaskets shall be arranged by the contractor for replacement in the various equipments of the machine.
iii) Servo motor oil seals, made of oil and petrol resistant neoprene rubber, Gland seals etc. are to be replaced by the contractor after arranging the same.
E. TESTING AND COMMISSIONING :
After complete repair and assembly, various under mentioned systems shall be tested & checked for any leakage/malfunctions.
i) Compressed Air System for braking
ii) Cooling water system
iii) Grease lubrication system
iv) Oil Pipe line and lubrication system
v) synchronization system
	All other checks and tests required before spinning the machine shall have to be carried out by the contractor as per standard practice.
 	Taking out of upstream intake gates of the machine.
 	Machine is to be spun after all electrical checks. The machine shall be dry out properly & will be synchronized with grid and taken on load gradually as per available canal water discharge thereafter. The contractor will monitor the performance of machine till 24 hrs. after synchronization and shall rectify abnormalities, if any.



(Yatendra Pal Singh)
          Executive Engineer 

RATE SCHEDULE
For Repair works of machine No. 02 (2.5 MW) of Nirgajini Power House 
	Against Short Term Tender No.ST-06/2019-20
	Sl. No.
	Particulars
	Qty.
	Rate 
(Rs.)
	Amount
(Rs.)

	1.
	Dismantling of machine
	1 Job
	
	

	2
	Runner assembly : Dismantling of blades,dismantling of hub. Replacement of cup seal, replacement of seals and thereafter re-assembly with remetallized blades & its pressure testing.
	1 Job
	
	

	3.
	Replacement of Turbine Guide Bearing (to be provided by the department).
	1 Job
	
	

	4.
	Complete cleaning of stator and rotor and applying red gel paint
	1 Job
	
	

	5.
	Machining & polishing of slipring & painting of Exciter
	1 Job
	
	

	6.
	Assembly, centering, Alignment, Leveling, Testing & commissioning of machine
	1 Job

	
	

	Total
	.




 (Rupees...…………………………………………………………………………………. Only)



Executive Engineer
             							EGD,Muzaffarnagar









Special Terms & Condition in General

1-	GENERAL:-
These special condition of the contract shall be read and constructed along with the annexed general condition of the contract form ‘A’ as modified by the provision hereof, but if there is any conflict or inconsistency between the provision hereof and those contained in general condition, the special conditions shall prevail.

2- SCOPE OF WORK :-
The scope of work involved will be as per technical specification attached herewith.
3-	DATE OF COMPLETION:-
The work covered under scope of work shall be completed by the contractor, within 75days from the date of the start of work.
4-	DATE OF START:-
Date of start will be counted from the date execution of agreement or the date of agreement or issue of LOI whichever is later. 
5-	PENALTY:- 
'Half per cent' per week penalty of the uncompleted work, subject to maximum 'Ten per cent', shall be deducted from the contractor's bill; in case the work are not completed within stipulated times as per 3 above.
6-	VARIATION QUANTITY:-
The quantities are approximate & may vary 10% as per site requirement. 
7-	ACCIDENT / DEATH OF WORKER:-
The contractor shall be fully responsible for payment of accidental benefit and compensation in case of death of any worker engaged by him, as per provisions of rules / order of the Government under the compensation act. No liabilities whatsoever will be accepted by this office/ department/ U.P. JalVidyut Nigam Ltd.
8-	INSURANCE:-
	Contractor will be responsible for insurance as per para no.22 Form 'A' enclosed.
9-		PERMISSION FOR ENTERING IN TO POWER STATIONS:-
	The contractor shall obtain the permission for himself and for his Engineer/ staff/ workers etc. to enter into power station premises / area for execution of work. He shall take full responsibility for good conduct of his staff and worker engaged for execution of work / job.
10-	TERMINATION OF THE CONTRACT:-
The contract can be terminated at any time, if it is found that the work is not being carried out to the satisfaction of the Engineer-in-charge or his representative. Under such condition the complete work will be got done through other agency and all such expenditure including extra if any, incurred will be chargeable from the contractor.
11-	TRANSPORTATION OF MAN & MATERIALS:-
Contractor will make his own arrangement for transportation of his staff / workers & materials to be work sites and back. Site storage facility will be provided by the department fee of cost, as per availability.

12-	INCOME TAX:-
Income tax & other Taxes, if any, shall be deducted from the bill of the contractor as per existing rules and regulations as legally applicable.
13-	ELECTRICAL ENERGY:-
		If the electricity power is required for execution of work at the site of power houses, the same shall be provided by the department free of cost at one point supply. Departmental Accommodation, if available near the site, the same will be provided to the staff/ workers of the contractor, along with electricity for lighting by the department.
14-	PAYMENT:-
90% payment will be made after successful completion of the work. Remaining 10% shall be retained as performance guarantee, which shall be released after 01 month of successful completion of work. However 100% payment may be released on submitting the FDR/ CDR for the amount of the Ten per cent of contract value, valid for a period of 12 months after completion of work.
15-	RATES:-
Rates quoted shall be firm & final, includes all legal taxes & duties, insurance, royalty & octroi etc. No extra payments shall be made on this account. No escalation of rates over the finally accepted shall be allowed. (However, the rates shall be exclusive of GST which shall be charged extra, as per rule, as legally applicable.).
.
16-	OTHER TERMS:-
(A) The contractor will be allowed to work normally during working hours only i.e. from 8 AM to 5 PM or as per direction of Engineer in Charge or his representative.
(B) The contractor shall remain liable to remove the defects that may develop in the work arising solely from the faulty workmanship.
(C) The Engineer-in-charge shall have the right to object employment or pressure of any person, labour engaged by the contractor; non-compliance, negligence, misconduct shall be considered undesirable. In the interest of work; contractor shall be bound to remove such person from the work area site at once.
(D) No claim shall be accepted against point no.-16-C above.
(E) Due to any reason, the department considered that the work is to be stopped, the contractor shall not be entitled for any claim arising out for such circumstances. However he shall be allowed time extension to the extent for such period, during which the work remained suspended.
(F) Specification of work or items may be allotted as per written direction of the Engineer-in-charge, if any dispute in this regard, the decision of Ex.En, EGD, Mzn. shall be final & binding.
17-	GENERAL:-
All the disputes arising out of and touching or relating to the subject or later on this agreement shall be subject to the jurisdiction of the local court of Muzaffarnagar and High Court of judicature at Allahabad.
(A) In case any loss or damage to Departmental property, during the execution of work due to negligence on the part of the contractor or his representative / workers ; The contractor have to bear the charges of that loss ,as assessed by the Ex.En., EGD., (UPJVNL); Muzaffarnagar. In this regard his decision will be final and binding on the part of the contractor.
(B) The contractor will observe all the rules and regulations of Factory Act, Workman Compensation Act etc.
18-	NOTICE TO THE CONTRACTOR:-
Any notice to be given to the contractor may if the UPJVNL Engineer thinks fit be posted to his address or handed over to his representative and such posting or acknowledgement shall be deemed to have been served such notice & the time mentioned and the general condition for doing any act after notice should reach him normally.
19-	AGREEMENT:-
The successful tenderer will have to execute an agreement for completing the work according to these specifications on 100/- Rupee Stamp Paper. The said Stamp paper must be issued in his own / firms name by the authorized dealer / authority.
20- GST:-
	GST shall be paid to contractor as per existing rules and regulations as legally applicable, on production of valid GST registration certificate. Any amendment as per government policies on tax structure shall be applicable. Any amendment as per government policies on tax structure shall be applicable. 

21- Apart from above all other Conditions of Form-‘A’ & ‘B’ of erstwhile UPSEB shall be applicable.




EXECUTIVE ENGINEER























TENDER SPECIFICATION NO. ST-06/EGD/Mzn/2019-2020

Name of the Work :-  Repair works of machine No. 02 (2.5 MW) of Nirgajini Power House 
From:



To,
The Executive Engineer 
Electricity Generation Division 
U.P. Jal Vidyut Nigam Ltd. 
Muzaffarnagar.(U.P.)
Dear Sir,
With reference to your invitation of tender for the above, I/We hereby offer to U.P. Jal Vidyut Nigam Ltd. the items in the schedule of price rate to the satisfaction of the purchaser or in default there-of forfeit to pay to U.P. Jal Vidyut Nigam Ltd., the sum of money mentioned against the said conditions. The rates quoted are net and firm and in full satisfaction of all claims.  I/We agree to abide by this tender for a period of six months from the date fixed for opening of the same. A sum of Rs…………………….. in the form of……………………………. as earnest money in favour of the '' Executive Engineer, Electricity Generation Division , U.P. Jal Vidyut Nigam Ltd, Muzaffarnagar." is enclosed. 
I/We hereby undertake and agree to execute aforesaid tender as per the specification in accordance with the terms & conditions of tender document, if contract is awarded to me/ us.


Dated : 								Your's Faithfully


Witness : 							Signature of Tenderer in full
 (with seal)


AGREEMENT OF VALIDITY

(On a non-judicial stamp paper of Rs.100/- only)

AGREEMENT

Tender invited by	:- 	The Executive Engineer , Electricity Generation Division, 
Muzaffarnagar

Tender for	:-	Repair works of machine No. 02 (2.5 MW) of Nirgajini Power 
House .
 
Tender no. & date	:- 	ST-06/EGD/MZN/2019-20 ; due date……………………. 
Name of tenderer	:-	……………………………………………………………………

	In consideration of the Uttar Pradesh Jal Vidyut Nigam Ltd. treated the tender to be an eligible person whose tender may be considered the tenderer hereby agrees to the condition that the proposal in response to the above invitation shall not be withdrawn within six (6) month from the date of opening of the tender; also to the condition that if thereafter the tenderer does withdraw his proposal within in the said period, the Earnest money deposited by him may be forfeited to the UPJVNL in the discretion of the later.

WITNESS

1- ___________________________

2- ___________________________


Signature of Tenderer ______________________
Full Address _____________________________
Seal ____________________________________
Date ____________________________________
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